
  

 

PROFESSIONAL SERVICES AGREEMENT 
 
THIS AGREEMENT, by and between City of Ames hereinafter referred to as the "Client" and WHKS 
& Co., hereinafter referred to as "WHKS", is made as follows: 
 

WHEREAS, the Client has a need for certain professional services relating to the project described as 
Ada Hayden Heritage Park Path Replacement. 
 
WHEREAS, WHKS proposes to furnish the professional services required by the Client for said project, 
 

NOW THEREFORE, the Client hereby agrees to retain and compensate WHKS to perform the 
professional services in accordance with the terms and conditions of this Agreement and the attached 
Standard Terms and Conditions. 
 
Scope of Services 

WHKS shall perform the following described services for the Client: 
 
Design, bid, and construction phase engineering services as described on the attached Scope 
of Services included in Exhibit A. 
 
Basis of Compensation 

For the services described above, the Client shall remunerate WHKS as follows: 
 
Billed Hourly with a Not-to-Exceed Fee of $88,600 including Expenses.  
 

Executed this  day of  January, 2025 

 

City of Ames WHKS & CO. 

By:   By:   

Printed Name:   Printed Name:  Derek J Thomas, PE  

Title:   Title: Vice President  



  

 

Exhibit A to Professional Services Agreement 
 

A. Project Description: 
 

The project involves design, bid, and part-time construction phase engineering services for the 
removal of the ten-foot-wide hot mix asphalt (HMA) trail at Ada Hayden Heritage Park and 
replacing it with a twelve-foot-wide Portland cement concrete (PCC) trail. Total path length that 
will be replaced is approximately 3.1 miles, as indicated in white in the figure below. Staging of 
the path replacement will be coordinated with the City during design in order to maintain an open 
loop for path use.  
 

 
 
B. Scope of Services Provided Under This Agreement: 
 

1. Project Management and Meetings 

• Perform general project administrative duties including supervision and coordination 
of the project team, review of project costs and billings, prepare invoices using 
Consultant's standard forms, preparation of status reports, and general 
administrative activities. 

• Hold kick-off meeting with Client to discuss the project and review the scope. 

• Advise the Client of the necessity of obtaining Special Engineering Services as 
described in Paragraph C., and act as the Client’s representative in connection with 
any such services not actually performed by WHKS. 

• Attend three (3) additional meetings for the project (initial site visit walk through, 
preliminary plan review, and check plan review).  



 
2. Topographic Survey and Research of Existing Conditions 

• Perform site topographical surveys to support new facilities, exclusive of boundary 
surveys for land and easement acquisition.  

• Develop project control and base map for the project. 

• Locate the existing underground utilities as located by the Iowa One Call locate 
system.  

• Collect, obtain and review relevant information from the Client. 
 

3. Preliminary and Final Design 

• Prepare preliminary and final plans and specifications to show the character and 
scope of work to be performed by contractors on the Project. Plans will follow SUDAS 
standards. 

• Prepare opinion of probable construction cost on completed plans and specifications. 

• Furnish signed copies of the plans, specifications, and other contract documents as 
required to the Client. 

• Answer contractor’s questions during the bidding phase. 

• Prepare addendums to the contract documents prior to bid letting, if necessary.  

• Assist in evaluating Contractors' proposals.   

• The Storm Water Pollution Prevention Plan (SWPPP) and NPDES Permit will be part 
of the contract documents for the contractor to prepare and submit.  

 
4. Construction Administration 

• Provide construction administration assistance during construction. Contract 
administration assistance activities conducted during project construction include 
clarification of design details, periodic visits to the construction site to observe the 
progress of work, review of shop drawings, review periodic payment estimates for 
completed construction work and recommend payments for processing, prepare 
change orders when required, and prepare the final summary of construction costs. 

• Conduct a preconstruction meeting with Client, Contractor and Utility Owners.   

• Prepare record drawings from Contractor provided “mark-ups” at the completion of 
the construction. 

• Provide construction updates to the Client.  
 

5. Construction Observation 

• Provide resident project observation services during the construction of the Project. 
Resident observation is a part time function during construction. Duties are to provide 
on-site evaluations of the Project progress in accordance with the plans and 
specifications and report said progress to the Engineer. Additionally, the observer 
maintains a log book recording conditions at the job site, weather, record of visitors, 
summary of daily activities, actions taken, observations in general and assists in 
recording data for eventual preparation of Record Drawings. The observer duties do 
not include construction means, methods, procedures, and job-site safety. Fee 
based on 140 hours of observation and travel time.  

• The testing of materials will be included in the bid package as a bid allowance to be 
paid by the Contractor or performed by another entity contracted with the Client.  

 
 



C. Special Engineering Services: 
 

Special Engineering Services are those services not listed above, but which may be required or 
advisable to accomplish the Project. Special Engineering Services shall be performed when 
authorized by the Client for additional fees, to be determined at the time authorized. 
 
Special Engineering Services include:  
1. Land surveying and platting 
2. Easement research, plats or descriptions 
3. Negotiation for easements or land acquisition 
4. Special assessment assistance 
5. Quality control testing and construction materials testing 
6. Permits other than those identified above 
7. Funding assistance, including grant and/or loan applications 
8. Wetland Delineations or mitigation plans  
9. Floodplain and hydraulic/hydrologic modeling 
10. Geotechnical design/recommendations 
11. Cultural resource survey or other studies or documentation that may be required by 

regulatory agencies that are not specifically listed in the scope of services 
12. National Environmental Policy Act (NEPA) compliance, including historical and 

archeological investigations 
13. Structural evaluation and/or design  
14. Attendance at additional meetings (other than those listed above) 
15. Construction staking 










